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Build Firm has made an examination as described in this provision.

The Design-Build Firm shall demonstrate good Project management practices while working on this
Project. These include communication with the Department and others as necessary, management of time
and resources, and documentation.

The Design-Build Firm will provide litter removal and mowing within the project limits in accordance with
Specification Section 107 with a 30-day mowing frequency and a 30-day litter removal.

B. Department Responsibility

The Department will provide contract administration, management services, construction engineering
inspection services, environmental oversight, and quality acceptance reviews of all work associated with
the development and preparation of the contract plans, permits, and construction of the improvements. The
Department will provide Project specific information and/or functions as outlined in this document.

In accordance with 23 CFR 636.109 of the FHWA, in a Federal Aid project, the Department shall have
oversight, review, and approval authority of the permitting process.

The Department will determine the environmental impacts and coordinate with the appropriate agencies
during the preparation of NEPA or SEIR Reevaluations. For federal projects, NEPA Reevaluations will be
processed by the Department’s EMO Office for approval by OEM pursuant to 23 U.S.C. 8327 and a
Memorandum of Understanding dated December 14, 2016 and executed by the FHWA and the Department.

l. Schedule of Events.

Below is the current schedule of the events that will take place in the procurement process. The Department
reserves the right to make changes or alterations to the schedule as the Department determines is in the best
interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in
the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date Event
Monday, July 15, 2019 Planned Advertisement
Monday, July 29, 2019 Official Advertisement
Monday, August 26, 2019 Letters of Interest for Phase | of the procurement process due in
District Office by 5:00 pm local time
Monday, September 16, 2019 Proposal Evaluators submit Letter of Interest Scores to Contracting

Unit 12:00 pm local time
Thursday, September 19, 2019 Contracting Unit provides Letter of Interest scores and Proposal
Evaluators comments to Selection Committee 2:00 pm local time

Thursday, October 3, 2019 Public Meeting of Selection Committee to review and confirm Letter
of Interest scores 10:00 am local time

Monday, October 7, 2019 Shortlist Posting 4:00 pm local time

Monday, October 21, 2019 Final RFP provided to Design-Build Firms continuing to Phase 11 of

the procurement process
Monday, October 21, 2019 Mandatory Pre-Proposal meeting at 9:30 am local time in District
One Headquarters, 801 N. Broadway Ave., Bartow, FL 33830. All
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Utility Agency/Owners that the Department contemplates an
adjustment, protection, or relocation is possible are to be invited to
the Mandatory Pre-Proposal Meeting.

Monday, October 21, 2019

Utility Pre-Proposal Meeting facilitated by the District Utility
Engineer at 9:30 am local time at District One Headquarters, 801 N.
Broadway Ave., Bartow, FL 33830

Monday, October 28, 2019

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 1.

Monday, November 4, 2019

Deadline for Design-Build Firm to submit preliminary list of
Alternative Technical Concepts prior to One-on-One Alternative
Technical Concept Discussion Meeting No. 1 5:00 am/pm local time

Tuesday, November 12, 2019

One-on-One Alternative Technical Concept Discussion Meeting No.
1. 90 Minutes will be allotted for this Meeting.

Wednesday, December 18, 2019

Deadline for submittal of Alternative Technical Concept Proposals
5:00 pm local time.

Wednesday, December 18, 2019

Final deadline for submission of requests for Design Exceptions or
Design Variations. 5:00 pm local time

Wednesday, January 8, 2020

Deadline for Department Responses to Alternative Technical
Concept Proposals

Wednesday, January 22, 2020

Addendum issued for approved Design Exceptions.

Wednesday, January 29, 2020

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 2.

Wednesday, February 5, 2020

One-on-One Alternative Technical Concept Discussion Meeting No.
2. 60 Minutes will be allotted for this Meeting. This ATC meeting is
for continuing discussion on ATCs submitted prior to December 18,
2019 for which the Department requested additional information and
were not approved or for new ATCs that are a direct response to an
Addendum issued on or after November 13, 2019.

Wednesday, February 12, 2020

Deadline for submittal of Alternative Technical Concept Proposals
for which the Department requested additional information and were
not approved or for new ATCs that are a direct response to an
Addendum issued on or after November 13, 2019. Deadline is 5:00
pm local time.

Wednesday, February 26, 2020

DDE completes review of ATCs and notifies Design-Build Firms.

Wednesday, March 11, 2020

Deadline for submittal of questions, for which a response is assured,
prior to the submission of the Technical Proposal. All questions shall
be submitted to the Pre-Bid Q&A website.

Wednesday, March 18, 2020

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to
the submittal of the Technical Proposal.

Friday, March 27, 2020

Technical Proposals due in District Office by 5:00 p.m. local time

Friday, March 27, 2020

Deadline for Design-Build Firm to “opt out” of Technical Proposal
Page Turn meeting.

Friday, April 3, 2020

Technical Proposal Page Turn Meeting. Times will be assigned
during the Pre-Proposal Meeting. 30 Minutes will be allotted for this
Meeting.

Tuesday, April 21, 2020

Question and Answer Written Reponses. Deadline for the
Department to provide a list of questions/clarifications for the
Design-Build Firm to answer.

Tuesday, April 28, 2020

Deadline for submittal of Question and Answer Written Responses
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to the Department’s questions/clarifications from the Design-Build
Firm. 5:00 pm local time

Wednesday, May 6, 2020

Deadline for submittal of follow up questions to previously
submitted Question and Answer Written Responses to the
Department’s questions/clarifications from the Design-Build Firm.
5:00 pm local time

Wednesday, May 13, 2020

Deadline for submittal of Question and Answer Written Responses
to the Department’s follow up questions. 5:00 pm local time

Wednesday, May 13, 2020

Deadline for submittal of questions, for which a response is assured,
prior to the submission of the Price Proposal. All questions shall be
submitted to the Pre-Bid Q&A website.

Wednesday, May 20, 2020

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to
the submittal of the Price Proposal.

Friday May 22, 2020

Deadline for the Design-Build Firm to submit a written statement per
Section Il. Threshold Requirements, F. Question and Answer
Written Responses

Friday, May 29, 2020

Price Proposals due in District Office by 11:00 am local time

Friday, May 29, 2020

Public announcing of Technical Scores and opening of Price
Proposals at 11:00 am local time via Virtual Meeting.

Thursday, June 11, 2020

Public Meeting Date of Selection Committee to determine intended
Award via Virtual Meeting.

Thursday, June 11, 2020

Final Selection Posting Date

Thursday, June 25, 2020

FHWA Concurrence to Award

Wednesday, July 1, 2020

Anticipated Award Date

Thursday, July 16, 2020

Anticipated Execution Date

. Threshold Requirements.

A. Quialifications

Proposers are required to be pre-qualified in all work types required for the Project. The technical
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.

B. Joint Venture Firm

Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007, F.A.C. Parties to a Joint Venture must submit a Declaration of Joint Venture and Power of Attorney
Form No. 375-020-18, prior to the deadline for receipt of Letters of Interest.

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who
will be responsible for the engineering, quality control, and geotechnical and construction portions of the
Work. The Joint Venture shall provide an Affirmative Action Plan specifically for the Joint Venture.

C. Price Proposal Guarantee
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