Addendum No. 8
May 28, 2020

Request for Proposal
I-75 at SR 884 (Colonial Blvd)

oversight, review, and approval authority of the permitting process.

The Department will determine the environmental impacts and coordinate with the appropriate agencies
during the preparation of NEPA or SEIR Reevaluations. For federal projects, NEPA Reevaluations will be
processed by the Department’s EMO Office for approval by OEM pursuant to 23 U.S.C. 8327 and a
Memorandum of Understanding dated December 14, 2016 and executed by the FHWA and the Department.

1. Schedule of Events.

Below is the current schedule of the events that will take place in the procurement process. The Department
reserves the right to make changes or alterations to the schedule as the Department determines is in the best
interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in
the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for

those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date Minimum Event
# of Days

08/19/2019 21 Planned Advertisement
09/10/2019 0 Official Advertisement

Letters of Interest for Phase | of the procurement process due in District
10/02/2019 22 Office by 05:00 pm local time
10/23/2019 21 Prgposal Evaluaftors submit Letter of Interest Scores to Contracting Unit
= 12:00 pm local time
10/28/2019 5 Contracting Unit provides Letter of Interest scores and Proposal
- Evaluators comments to Selection Committee 12:00 pm local time
10/31/2019 3 Public Meeting of Selection C(_)mmittee to review and confirm Letter of
= Interest scores 10:00 am local time
10/31/2019 0 Shortlist Posting Date
11/5/2019 5 Final RFP provided to Design-Build firms continuing to Phase Il of the
= procurement process

Mandatory Pre-proposal meeting at 09:30 am local time in District
11/15/2019 10 Office Bartow. All Utility Agency/Owners that the Department
= contemplates an adjustment, protection, or relocation is possible are to

be invited to the mandatory Pre-Proposal meeting.
11/15/2019 0 Utility Pre-Proposal Meeting facilitated by the District Utility Engineer at
= 10:00 am local time in District Office Bartow.
11/21/2019 5 Deadline for Design-Build Firm to request participation in One-on-One
== Alternative Technical Concept Discussion Meeting No. 1

Deadline for Design-Build Firm to submit preliminary list of Alternative
11/27/2019 6 Technical Concepts prior to One-on-One Alternative Technical Concept

Discussion Meeting No. 1

One-on-One Alternative Technical Concept Discussion Meeting No. 1.
12/05/2019 8 90 Minutes will be allotted for this Meeting.
12/05/2019 0 Deadline for Design-Build Firm to request participation in One-on-One
= Alternative Technical Concept Discussion Meeting No. 2

Deadline for Design-Build Firm to submit preliminary list of One-on-One
12/12/2019 7 Alternative Technical Concepts prior to Alternative Technical Concept

Discussion Meeting No. 2
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12/17/2019

One-on-One Alternative Technical Concept Discussion Meeting No. 2.
90 Minutes will be allotted for this Meeting.

01/13/2020

27

Deadline for submittal of Alternative Technical Concept Proposals 05:00
pm local time.

01/13/2020

Final deadline for submission of requests for Design Exceptions or
Design Variations.

02/07/2020

25

Addendum issued for approved Design Exceptions.

02/14/2020

Deadline for Design-Build Firm to request participation in One-on-One
Alternative Technical Concept Discussion Meeting No. 3 12:00 pm local
time

2/21/2020

One-on-One Alternative Technical Concept Discussion Meeting No. 3.
60 Minutes will be allotted for this Meeting. This ATC meeting is for
continuing discussion on ATCs submitted prior to 12/17/2020 for which
the Department requested additional information and were not approved
or for new ATCs that are a direct response to an Addendum issued on or
after 12/18/2019

02/28/2020

Deadline for submittal of Alternative Technical Concept Proposals for
which the Department requested additional information and were not
approved or for new ATCs that are a direct response to an Addendum
issued on or after 2/7/2020. Deadline is 5:00 pm local time.

03/13/2020

14

DDE completes review of ATCs and notifies Design-Build Firms.

03/27/2020

14

Deadline for submittal of questions, for which a response is assured, prior
to the submission of the Technical Proposal. All questions shall be
submitted to the Pre-Bid Q&A website.

04/03/2020

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Technical Proposal.

04/08/2020

Technical Proposals due in District Office by 05:00 p.m. local time.

04/08/2020

Deadline for Design-Build Firm to “opt out” of Technical Proposal Page
Turn meeting.

04/15/2020

Technical Proposal Page Turn Meeting. Times will be assigned during the
Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.
GoToMeeting (Addendum 5)

05/06/2020

Question and Answer Written Reponses. Deadline for the Department to
provide a list of questions/clarifications for the Design-Build Firm to
answer.

05/15/2020

Deadline for submittal of Written Responses to the Department’s
questions/clarifications from the Design-Build Firm. 05:00 pm local time.

05/22/2020

Deadline for submittal of follow up questions to previously submitted
Written Responses to the Department’s questions/clarifications from the
Design-Build Firm. 05:00 pm local time.

05/28/2020

Deadline for submittal of Written Responses to the Department’s follow
up guestions. 05:00 pm local time

05/28/2020

Deadline for submittal of questions, for which a response is assured, prior
to the submission of the Price Proposal. All questions shall be submitted
to the Pre-Bid Q&A website.

06/04/2020

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Price Proposal.

06/04/2020

Deadline for the Design-Build Firm to submit a written statement per
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Section Ill. Threshold Requirements, F. Question and Answer Written
Responses.
06/08/2020 4 Price Proposals due in District Office by 11:00 am local time.

Public announcing of Technical Scores and opening of Price Proposals
06/08/2020 0 at 11:00 am local time via Virtual Meeting.
Public Meeting Date of Selection Committee to determine intended
Award via Virtual Meeting.

06/18/2020 10

06/18/2020 0 Final Selection Posting Date
06/29/2020 11 FHWA Concurrence to Award
07/06/2020 7 Anticipated Award Date
07/21/2020 15 Anticipated Execution Date

I1l.  Threshold Requirements.
A. Quialifications

Proposers are required to be pre-qualified in all work types required for the Project. The technical
gualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.

B. Joint Venture Firm

Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007, F.A.C. Parties to a Joint Venture must submit a Declaration of Joint Venture and Power of Attorney
Form No. 375-020-18, prior to the deadline for receipt of Letters of Interest.

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who
will be responsible for the engineering, quality control, and geotechnical and construction portions of the
Work. The Joint Venture shall provide an Affirmative Action Plan specifically for the Joint Venture.

C. Price Proposal Guarantee

A Price Proposal guaranty in an amount of not less than five percent (5%) of the total bid amount shall
accompany each Proposer’s Price Proposal. The Price Proposal guaranty may, at the discretion of the
Proposer, be in the form of a cashier’s check, bank money order, bank draft of any national or state bank,
certified check, or surety bond, payable to the Department. The surety on any bid bond shall be a company
recognized to execute bid bonds for contracts of the State of Florida. The Price Proposal guaranty shall
stand for the Proposer’s obligation to timely and properly execute the contract and supply all other
submittals due therewith. The amount of the Price Proposal guaranty shall be a liquidated sum, which shall
be due in full in the event of default, regardless of the actual damages suffered. The Price Proposal guaranty
of all Proposers’ shall be released pursuant to 3-4 of the Division | Design-Build Specifications.

D. Pre-Proposal Meeting
Attendance at the pre-proposal meeting is mandatory. Any Short-Listed Design-Build Firm failing to attend

will be deemed non-responsive and eliminated from further consideration. The purpose of this meeting is
to provide a forum for the Department to discuss with all concerned parties the proposed Project, the design
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