

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting:	05250506	Call Order: 003	Proposal: E56F1	District:05
Counties:	DIST/ST-WIDE			
Road Name:	Traffic Operations Pushbutton APS Contract			
Limits:	Midpoint			
Project(s):	44081655205(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	730	
Total Bridge Length:	0.000 Miles	Letting Date:	05/06/25	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:		

Proposal Budget Estimate: \$500,000.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of modifying traffic signalization infrastructure with Accessible Pedestrian Signals (APS). This work may include new pedestrian poles, curb ramp improvements, APS pushbutton installations, cabinet modifications, and other ADA improvements as needed

The intent of this Contract is to provide means for the DEPARTMENT to quickly respond to unexpected safety and/or operational issues for a period of two (2) years or until the contract amount of \$500,000 has been reached.

Furnish all labor, materials, equipment, tools, transportation, and supplies required to complete the work in accordance with the work plan, specifications, procedures, and terms of the Contract. All work in this Contract is considered specialty work.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Departments estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work

PREQUALIFICATION REQUIRED

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Call Order: 003 Proposal: E56F1

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0101- 1- 1	MOBILIZATION- FOR WORK ORDER/PUSH BUTTON CONTRACTS (DO NOT BID) (44081655205)	LS	1.000
	0102- 60-	WORK ZONE SIGN	ED	2,000.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	5,500.000
	0102- 74- 8	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	FD	1,500.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	140.000
	0102-104-	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED	130.000
	0102-107- 1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED	130.000
	0102-115-	TYPE III BARRICADE	ED	115.000
	0110- 4- 10	REMOVAL OF EXISTING CONCRETE	SY	70.000
	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	93.000
	0522- 2-	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	84.000
	0527- 2-	DETECTABLE WARNINGS	SF	223.000
Section 0002 Signalization				
	0632- 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	2,000.000
	0632- 7- 6	SIGNAL CABLE, REMOVE- INTERSECTION	PI	3.000
	0635- 2- 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	1.000
	0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	19.000
	0646- 1- 40	ALUMINUM SIGNALS POLE, RELOCATE	EA	1.000
	0646- 1- 60	ALUMINUM SIGNALS POLE, REMOVE	EA	9.000
	0653- 1- 11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	2.000
	0653- 1- 12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	1.000
	0665- 1- 12	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	EA	22.000
	0665- 1- 60	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA	12.000