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 ADDENDUM NO. 1 

DATE: April 13, 2017 

TO:  PROPOSERS 

FROM: Procurement Office 
District Six 

RE: Project/ Proposal No.: E-6K57 (Low Bid Design Build)
Financial Project No.:  438540-1-52-01 
County(ies):   Miami-Dade County 

         Project Name: SR 924/ NW119 Street Adaptive Signal Control    
                                                                            Technology (ASCT) Pilot Project (I-95  
                                                                            Interchanges ASCT Phase II Pilot Project) 

____________________________________________________________________________ 

Proposers and other interested parties are informed that the above referenced Project information is 

hereby revised, changed and supplemented as set forth below: 

The attached Addendum No. 1 Memorandum updates the following: 

All Addendum # 1 changes to the RFP are highlighted in grey

The following language was added to the RFP under Section Q, 2 Design and Engineering Services 
(page 61 of 73):  
The Department is using ITS Facility Management software as an ITS asset management tool. The 
Design-Build Firm shall support the Department in providing the necessary asset management data 
forms and other information for this Project as necessary, so that the Project’s ITS components are 
entered the system. The Design-Build Firm shall obtain all necessary training for accessing and 
inputting the data into the ITS FM system. The Design-Build Firm shall provide the Department with 
a fully completed ITS FM for the Project limits. More information on ITS FM can be found at:   
http://www.dot.state.fl.us/trafficoperations/its/Projects_Telecom/ITSFM/ITSFM.shtm 

The following language was added to the RFP under Section Q, 1 General (page 61 of 73): 
The Design-Build Firm shall install new detectable warning surface on existing pedestrian ramps at 
locations for the following conditions: 
New ramps being constructed as part of the Project Work.  



Existing ramps where the current detectable warning surface is missing or damaged, the ramp is not 
impacted by the Design-Build Firm’s Project work and where the ramps are up to current FDOT 
standards. A preliminary list of these locations is: 
NW 27 Avenue and NW 119 Street Northwest Corner Ramps 
NW 10 Avenue and NW 119 Street Southwest Corner Ramps 
NW 5 Avenue and NW 119 Street Northeast Corner Ramps 
NW 113 Avenue and NW 27 Avenue Southwest Corner Ramps 
Ramps that are not up to current FDOT standards and not impacted by the Project’s Work, do not 
require installation of new detectable warning surface, as it would require upgrading the ramp.      

The following language was added to the RFP under Section E, Roadway Plans (page 32 of 73): 
NW 119 Street and NW 27 Avenue – Design variation request for the pedestrian features for 
unobstructed sidewalk width and lateral offset. 
NW 119 Street and Mid-block signal between West Golf Drive and East Golf Drive – Design variation 
request for the reuse of controller cabinet foundation for unobstructed sidewalk width. 
NW 119 Street and NW 22 Avenue – Design variation request for the reuse of controller cabinet 
foundation for unobstructed sidewalk width. 
NW 119 Street and NW 12 Avenue – Design variation request for the reuse of controller cabinet 
foundation for unobstructed sidewalk width. 
NW 119 Street and NW 7 Avenue – Design variation request for the reuse of controller cabinet 
foundation for unobstructed sidewalk width. 

The following utility coordination information was added to the Reference Documents to the 
Project (page iv): 

City of Opa-Locka Water & Sewer Department Information (E-6K57 Signalization Plans –  
Addendum 1). 

The revised RFP 4/5/2017 and the E-6K57 Signalization Plans 4/5/2017 are available at the following 
link: 

https://ftp.fdot.gov/file/d/FTP/FDOT%20LTS/D6/Design%20Build/E6K57%20I-
95%20Adaptive%20Signal%20Control-Phase%20II/

All other documents of the subject project remain unchanged.  

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 
post the bond or other security required by law within the time allowed for filing a bond shall 
constitute a waiver of proceedings under chapter 120, Florida Statutes.


