



Florida Department of Transportation

RON DESANTIS
GOVERNOR


Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: April 21, 2025

TO: PROPOSERS

FROM:  Edward M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V06
Financial Project No.: 440897-3-52-01
County: Polk

Project Name: SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60

BIDS TO BE RECEIVED: May 13, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- Bid Opening date changed to **May 13, 2025, at 2:30 PM.**

Posting Dates:

- Posting dates changed to **May 27, 2025, or June 10, 2025.**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web (fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web (fdot.gov)) to download **E8V06** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V06
Letting 5/13/25
FPID(s) 440897-3-52-01
Description SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60
County Polk

Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Letting Date Change from 5/2/25 to 5/13/25
- ✓ Digitally signed + sealed Roadway Plans (PDF file)
- ✓ Digitally signed + sealed Structure Plans (PDF file)
- ✓ Digitally signed + sealed Signing and Pavement Marking (PDF file)
- ✓ Digitally signed + sealed Estimated Quantities Report (PDF file)
- ✓ Digitally signed + sealed 3D Deliverable (XML file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**
Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2025.04.18
08:06:02 -04'00'
District Program Management Administrator

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS # 2	
SHEET	DESCRIPTION OF MODIFICATION
	ROADWAY REVISED SHEETS
1	Key sheet index
2B, 3A, 4A	Added Sheet
6	CD-7 and CD-10 updated. SR 60 structures added and updated drainage areas
8, 15	Revised typical station limits
18	Updated limits for SR 60 milling and resurfacing
19	Updated CPP/US 17/ SR 60 3D models
25	Revised CPP/US 17 milling limits
28	Updated limits for SR 60 milling and resurfacing
35	Top elevation updated. S-503, S-508, and S-508A offset updated.
36	Added structures S-705A, S-708A, S-709A, S-717A, S-718A, S-726A, S-726B, S-729A, S-733A, and S-735B. Data tables updated to reflect added structures and changes to proposed structures
52	Added note for pavement feathering between milled and existing surfaces
53	Added notes to SR 570B phase 1 stage 6 for TTC design update
54-58	US 17 temporary traffic control design updates
59-63	SR 60 temporary traffic control design updates
83	SR 570B and US 17 temporary traffic control design updates
84-87	US 17 temporary traffic control design updates
89-93	SR 60 temporary traffic control design updates
103	Adjusted US 17 milling limits
105	Removed FM utility line
106-107	Adjusted US 17 milling limits
	STRUCTURES REVISED SHEETS
B-1	Key sheet updates
B-7A	New sheet
B-8	Added signature sheet
B-16	Concrete properties table updates
	SIGNING & PAVEMENT MARKING REVISED SHEETS
S-1	Key sheet index
S-2A	Added sheet
S-4, S-7	Revised pavement markings to match new milling limits
S-8	Updated signing pavement marking design based on updated milling and resurfacing limits

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 44089735201 – EQR Revision 1					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	200	0108-2	ADD	0	1
	200	0104-10-3	MOD	52696	58648
	200	0104-15	MOD	4	5
	200	0104-18	MOD	27	28
	200	0120-4	MOD	46377.9	47668.2
	200	0120-6	MOD	1297735.8	1299026.2
	200	0141-1-1	DEL	960	0
	200	0144-1-1	ADD	0	960
	200	0327-70-11	MOD	84216	21571
	200	0327-70-15	MOD	150521	26041
	200	0327-70-19	MOD	15318	18542
	200	0334-1-55	MOD	31791.7	13653.7
	200	0337-7-25	MOD	14491.6	6563.3
	200	0425-1541	MOD	26	25
	200	0425-1542	MOD	4	5
	200	0455-133-2	DEL	5543	0
	200	0521 1 13	ADD	0	330
	200	0521 72 40	MOD	649.2	319
STRUCTURES		Structures - 164528			
	100	0450 2 45	MOD	654	647
	100	0450 2 54	MOD	1234	1216
		Structures - 164527			
	101	0450 2 45	MOD	872	861
	101	0450 2 54	MOD	1500	1478
		Structures - 164530			
	102	0400-4-5	MOD	124.7	76.2
	102	0400-4-25	MOD	76.7	125.3
		Structures - 164529			
	103	0400-4-5	MOD	161.4	97.8
	103	0400-4-25	MOD	115.7	179.4

		Structures - 164532			
	104	0455-15-16	MOD	298	261
		Structures - 164534			
	106	0455-143-5	MOD	595	590
		Structures - 841002			
	108	0455-17-118	ADD	0	1
		Structures - 841003			
	109	0455-17-118	ADD	0	1
SIGNING &PM	300	0546-72-1	MOD	11.322	7.676
	300	0546-72-3	MOD	2.396	3.160
	300	706-1-3	MOD	2489	2620
	300	711-11-124	MOD	1964	2156
	300	711-11-160	MOD	31	33
	300	711-11-170	MOD	67	74
	300	711-15-101	MOD	8.760	9.828
	300	711-15-102	MOD	1.889	2.062
	300	711-15-131	MOD	7.857	8.464
	300	711-15-201	MOD	7.891	8.461

3D DELIVERABLE REVISIONS	
NAME	DESCRIPTION OF MODIFICATION
AMG-3SURFACEML08.xml	New - Milling-NBUS17-BEGIN
AMG-3SURFACEML09.xml	New - Milling-NBUS17-END
AMG-3SURFACEML10.xml	New - Milling-SBUS17-1
AMG-3SURFACEML11.xml	New - Milling-SBUS17-2
AMG-3SURFACEML12.xml	New - Milling-EBCPP-Begin
AMG-3SURFACEML13.xml	New - Milling-WBCPP-Begin
AMG-3SURFACESE06-REV02.xml	Adjusted limits of subsoil removal to 1438+70
MODLRD SubsoilRemoval 01.dgn	Adjusted limits of subsoil removal to 1438+70
AMG-ALGN60 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEML60 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEML6001 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEML6002 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEML6004 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEPR EW60 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3SURFACEPR60 REV02.xml	Adjusted models and limits of milling and resurfacing
AMG-3DSG NRDEW60 REV02.dgn	Adjusted models and limits of milling and resurfacing
AMG-3DSG NRDML60 REV02.dgn	Adjusted models and limits of milling and resurfacing
AMG-3DSGN60 REV02.dgn	Adjusted models and limits of milling and resurfacing

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
--	--

SECTION	DESCRIPTION