



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

August 13, 2019

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Star Ayers, Tim Whitley

**Addenda No.: 1, E2Y90, Financial Project # 44422317201
Business Development Initiative Contract for removal of sediment from ditch
pavement, box culvert desilting, lateral ditch excavation, vegetation mowing and
removal, sod and erosion mat installation as described at locations provided in the
appendices.**

LETTING DATE CHANGE

The letting date for this proposal has been moved to August 29, 2019.

CONTRACT PLANS

Attached are legible contract plans per location.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E2Y90.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791