



Vendor Ranking

**Letting:** 02250416 April 16, 2025 11:00 AM **Call Order:** 011 **Contract:** Z2259-R0  
**District:** District 2 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A  
**Contract Time:** 365 CALENDAR DAYS **Project(s):** 4465924D204 (\*)  
**Contract Desc:** PRE-EVENT EMERGENCY SIGN PERMANENT REPAIR AND REPLACEMENT(W)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	\$3,187,210.00	100.00%
2	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	\$4,053,801.22	127.19%
3	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	\$5,329,633.00	167.22%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

**Letting:** 02250416 April 16, 2025      **Call Order:** 011      **Contract:** Z2259-R0  
**District:** District 2      **Counties:** DIST/ST-WIDE      **Fed Aid No:** N/A  
**Contract Time:** 365 CALENDAR DAYS      **Project(s):** 4465924D204 (\*)

**Contract Descr:** PRE-EVENT EMERGENCY SIGN PERMANENT REPAIR AND REPLACEMENT(W)

The purpose of this Contract is to provide Sign Repair and Replacement Operations, including permanent repairs, pursuant to a Governors and/or Presidents Declaration of a State Emergency. This Contract will be a regional contract that includes Western counties: Alachua, Baker, Bradford, Columbia, Dixie, Gilchrist, Hamilton, Lafayette, Levy, Madison, Suwannee, Taylor, and Union within District 2. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: <http://www.fdot.gov/agencyresources/districts/>

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the state of Florida, verifying the Contractor is bondable in the state of Florida. For the purposed of this contract, the dollar amount is established at \$500,000.00.

Awarded Contractor must execute documents within five (5) calendar days, excluding Saturdays, Sundays, and state holidays with General Liability and Workers Comp Insurance.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

RENEWAL OPTION. PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0005 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		3.000 LF	20.00000	60.00	28.35000	85.05	46.00000	138.00
0010 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		3.000 LF	45.00000	135.00	48.60000	145.80	69.00000	207.00
0015 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		3.000 LF	55.00000	165.00	69.53000	208.59	65.00000	195.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0020 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT		3.000 LF	55.00000	165.00	118.80000	356.40	1,150.00000	3,450.00
0025 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL		1.000 LF	35.00000	35.00	18.19000	18.19	25.00000	25.00
0030 0634 4142 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL		3.000 PI	6,000.00000	18,000.00	8,982.03000	26,946.09	10,000.00000	30,000.00
0035 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL		3.000 PI	6,000.00000	18,000.00	13,397.48000	40,192.44	12,000.00000	36,000.00
0040 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		3.000 EA	4,000.00000	12,000.00	2,470.78000	7,412.34	2,801.00000	8,403.00
0045 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		3.000 EA	5,000.00000	15,000.00	3,757.23000	11,271.69	3,863.00000	11,589.00
0050 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY		3.000 AS	7,000.00000	21,000.00	9,021.98000	27,065.94	8,000.00000	24,000.00
0055 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		3.000 AS	7,000.00000	21,000.00	9,021.98000	27,065.94	8,000.00000	24,000.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0060 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED		3.000 AS	2,200.00000	6,600.00	6,598.06000	19,794.18	8,000.00000	24,000.00
0065 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY		3.000 AS	7,000.00000	21,000.00	9,058.10000	27,174.30	8,000.00000	24,000.00
0070 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		3.000 AS	4,500.00000	13,500.00	9,058.10000	27,174.30	8,000.00000	24,000.00
0075 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		3.000 AS	4,500.00000	13,500.00	6,634.17000	19,902.51	8,000.00000	24,000.00
0080 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		3.000 EA	4,500.00000	13,500.00	4,398.71000	13,196.13	4,000.00000	12,000.00
0085 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V		3.000 EA	11,000.00000	33,000.00	36,931.73000	110,795.19	48,692.00000	146,076.00
0090 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL		3.000 AS	2,750.00000	8,250.00	18,306.00000	54,918.00	10,040.00000	30,120.00
0095 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		57.000 EA	1,500.00000	85,500.00	1,707.66000	97,336.62	2,155.00000	122,835.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0100 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		19.000 EA	4,000.00000	76,000.00	3,299.18000	62,684.42	9,141.00000	173,679.00
0105 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF		4.000 EA	5,250.00000	21,000.00	4,748.27000	18,993.08	11,173.00000	44,692.00
0110 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS		4.000 EA	5,500.00000	22,000.00	6,667.39000	26,669.56	14,471.00000	57,884.00
0115 0700 1211 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF		5.000 EA	3,750.00000	18,750.00	8,663.69000	43,318.45	4,125.00000	20,625.00
0120 0700 1312 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF		5.000 EA	4,000.00000	20,000.00	9,130.27000	45,651.35	8,459.00000	42,295.00
0125 0700 1313 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 20.1-30.0 SF		5.000 EA	4,500.00000	22,500.00	9,296.38000	46,481.90	13,370.00000	66,850.00
0130 0700 1800 SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR		5.000 EA	900.00000	4,500.00	8,587.81000	42,939.05	1,934.00000	9,670.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0135 0700 1870 SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL		5.000 EA	1,900.00000	9,500.00	5,693.03000	28,465.15	2,630.00000	13,150.00
0140 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		5.000 EA	4,500.00000	22,500.00	11,143.90000	55,719.50	11,667.00000	58,335.00
0145 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		4.000 EA	10,000.00000	40,000.00	13,526.70000	54,106.80	12,258.00000	49,032.00
0150 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF		5.000 EA	14,000.00000	70,000.00	15,737.61000	78,688.05	16,014.00000	80,070.00
0155 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF		4.000 EA	16,000.00000	64,000.00	17,593.79000	70,375.16	17,405.00000	69,620.00
0160 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF		6.000 EA	20,000.00000	120,000.00	26,152.66000	156,915.96	32,584.00000	195,504.00
0165 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF		25.000 EA	23,000.00000	575,000.00	30,732.86000	768,321.50	50,667.00000	1,266,675.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0170 0700 2117 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200. 1-300.0 SF		5.000 EA	33,000.00000	165,000.00	36,668.82000	183,344.10	57,622.00000	288,110.00
0175 0700 2118 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 300. 1-400.0 SF		2.000 EA	39,000.00000	78,000.00	42,785.66000	85,571.32	78,087.00000	156,174.00
0180 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE		1.000 EA	11,000.00000	11,000.00	17,258.67000	17,258.67	18,871.00000	18,871.00
0185 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		42.000 EA	1,000.00000	42,000.00	1,067.18000	44,821.56	1,117.00000	46,914.00
0190 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF		5.000 EA	1,500.00000	7,500.00	1,201.51000	6,007.55	2,518.00000	12,590.00
0195 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF		11.000 EA	2,400.00000	26,400.00	1,800.10000	19,801.10	4,479.00000	49,269.00
0200 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF		1.000 EA	3,000.00000	3,000.00	3,816.88000	3,816.88	6,242.00000	6,242.00
0205 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF		5.000 EA	6,500.00000	32,500.00	7,075.05000	35,375.25	10,754.00000	53,770.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0210 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF		1.000 EA	13,000.00000	13,000.00	11,843.86000	11,843.86	23,559.00000	23,559.00
0215 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF		1.000 EA	16,000.00000	16,000.00	16,196.96000	16,196.96	30,803.00000	30,803.00
0220 0700 3108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF		1.000 EA	19,000.00000	19,000.00	20,316.06000	20,316.06	42,636.00000	42,636.00
0225 0700 3109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF		1.000 EA	22,000.00000	22,000.00	25,421.43000	25,421.43	48,291.00000	48,291.00
0230 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		5.000 EA	2,200.00000	11,000.00	2,827.40000	14,137.00	1,750.00000	8,750.00
0235 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF		5.000 EA	3,000.00000	15,000.00	3,417.32000	17,086.60	5,930.00000	29,650.00
0240 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF		1.000 EA	3,500.00000	3,500.00	4,066.47000	4,066.47	6,487.00000	6,487.00
0245 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		5.000 EA	4,500.00000	22,500.00	5,186.52000	25,932.60	7,600.00000	38,000.00
0250 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		1.000 EA	8,500.00000	8,500.00	8,162.45000	8,162.45	12,745.00000	12,745.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0255 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		1.000 EA	15,000.00000	15,000.00	11,882.86000	11,882.86	21,050.00000	21,050.00
0260 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF		1.000 EA	18,000.00000	18,000.00	16,256.19000	16,256.19	32,194.00000	32,194.00
0265 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF		1.000 EA	22,000.00000	22,000.00	20,375.28000	20,375.28	37,758.00000	37,758.00
0270 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF		1.000 EA	25,000.00000	25,000.00	25,502.32000	25,502.32	63,793.00000	63,793.00
0275 0700 3210 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF		1.000 EA	26,000.00000	26,000.00	32,538.38000	32,538.38	79,957.00000	79,957.00
0280 0700 3211 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER		1.000 EA	27,000.00000	27,000.00	36,308.52000	36,308.52	99,431.00000	99,431.00
0285 0700 3301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF		2.000 EA	2,200.00000	4,400.00	2,619.00000	5,238.00	4,855.00000	9,710.00
0290 0700 3302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF		2.000 EA	2,750.00000	5,500.00	3,469.50000	6,939.00	5,300.00000	10,600.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0295 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF		3.000 EA	300.00000	900.00	918.00000	2,754.00	804.00000	2,412.00
0300 0700 3402 SIGN PANEL, INSTALL, 12-20 SF		3.000 EA	350.00000	1,050.00	918.00000	2,754.00	1,340.00000	4,020.00
0305 0700 3403 SIGN PANEL, INSTALL, 21-30 SF		3.000 EA	450.00000	1,350.00	1,343.25000	4,029.75	2,680.00000	8,040.00
0310 0700 3404 SIGN PANEL, INSTALL, 31-50 SF		3.000 EA	550.00000	1,650.00	2,619.00000	7,857.00	4,020.00000	12,060.00
0315 0700 3405 SIGN PANEL, INSTALL, 51-100 SF		3.000 EA	1,500.00000	4,500.00	4,995.00000	14,985.00	5,970.00000	17,910.00
0320 0700 3406 SIGN PANEL, INSTALL, 101-200 SF		3.000 EA	2,000.00000	6,000.00	7,546.50000	22,639.50	7,960.00000	23,880.00
0325 0700 3407 SIGN PANEL, INSTALL, 201-300 SF		1.000 EA	2,750.00000	2,750.00	9,247.50000	9,247.50	13,500.00000	13,500.00
0330 0700 3408 SIGN PANEL, INSTALL, 301-400 SF		1.000 EA	4,000.00000	4,000.00	10,948.50000	10,948.50	16,960.00000	16,960.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0335 0700 4111 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT		1.000 EA	100,000.00000	100,000.00	136,380.31000	136,380.31	137,852.00000	137,852.00
0340 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21- 30 FT		1.000 EA	155,000.00000	155,000.00	139,579.88000	139,579.88	156,362.00000	156,362.00
0345 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31- 40 FT		1.000 EA	165,000.00000	165,000.00	155,469.38000	155,469.38	163,985.00000	163,985.00
0350 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41- 50 FT		1.000 EA	190,000.00000	190,000.00	166,511.03000	166,511.03	196,337.00000	196,337.00
0355 0700 4121 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, UP TO 20 FT		1.000 EA	135,000.00000	135,000.00	259,688.77000	259,688.77	225,285.00000	225,285.00
0360 0700 4122 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 21-30 FT		1.000 EA	175,000.00000	175,000.00	261,660.51000	261,660.51	243,740.00000	243,740.00
0365 0700 5 11 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		1.000 EA	7,000.00000	7,000.00	12,686.94000	12,686.94	12,000.00000	12,000.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0370 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		1.000 EA	7,000.00000	7,000.00	11,900.30000	11,900.30	12,000.00000	12,000.00
0375 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		1.000 EA	7,500.00000	7,500.00	12,356.77000	12,356.77	15,000.00000	15,000.00
0380 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		1.000 EA	20,000.00000	20,000.00	11,434.50000	11,434.50	13,000.00000	13,000.00
0385 0700141121 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS		1.000 EA	21,000.00000	21,000.00	12,755.50000	12,755.50	15,000.00000	15,000.00
0390 0700141311 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		1.000 EA	20,000.00000	20,000.00	10,641.47000	10,641.47	10,000.00000	10,000.00
0395 0700141321 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS		1.000 EA	21,000.00000	21,000.00	11,962.46000	11,962.46	12,000.00000	12,000.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0400 0700141330 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN	EA	1.000	22,000.00000	22,000.00	11,907.00000	11,907.00	13,000.00000	13,000.00
0405 0700141331 ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN, W/UP TO 12 SF OF STATIC SIGN PANELS	EA	1.000	23,000.00000	23,000.00	11,907.00000	11,907.00	15,000.00000	15,000.00
0410 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS	EA	1.000	20,000.00000	20,000.00	11,434.50000	11,434.50	15,000.00000	15,000.00
0415 0700142121 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS	EA	1.000	20,000.00000	20,000.00	12,755.50000	12,755.50	16,000.00000	16,000.00
0420 0700142901 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE BEACON(S), SIGN TO REMAIN	EA	1.000	10,000.00000	10,000.00	850.50000	850.50	2,000.00000	2,000.00
0425 0705 10 1 OBJECT MARKER, TYPE 1	EA	5.000	550.00000	2,750.00	1,129.29000	5,646.45	1,205.00000	6,025.00
0430 0705 10 2 OBJECT MARKER, TYPE 2	EA	5.000	250.00000	1,250.00	1,075.84000	5,379.20	1,093.00000	5,465.00



Tabulation of Bids

Letting: 02250416 April 16, 2025

Call Order: 011

Contract: Z2259-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) CHINCHOR ELECTRIC INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA</b>								
0435 0705 10 3 OBJECT MARKER, TYPE 3		1.000 EA	550.00000	550.00	1,124.96000	1,124.96	1,399.00000	1,399.00
0440 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		2.000 EA	250.00000	500.00	540.00000	1,080.00	982.00000	1,964.00
0445 0705 11 2 DELINEATOR, NON-FLEXIBLE		2.000 EA	250.00000	500.00	540.00000	1,080.00	982.00000	1,964.00
0450 E700 46 32 REPAIR EXISTING SIGN (MULTI POST)		2.000 AS	8,000.00000	16,000.00	3,901.50000	7,803.00	10,000.00000	20,000.00
<b>0001 Section Totals: EMER. DELINEATOR/ATTENUATOR/SI GN REPR(EA)</b>				<b>\$3,187,210.00</b>		<b>\$4,053,801.22</b>		<b>\$5,329,633.00</b>
<b>Contract Grand Totals:</b>				<b>\$3,187,210.00</b>		<b>\$4,053,801.22</b>		<b>5,329,633.00</b>



Tabulation of Bids

---

**Letting:** 02250416 April 16, 2025 **Call Order:** 011 **Contract:** Z2259-R0

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*