NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Cathodic Protection	Roadway Signing	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21B5	44928675201	$60,185,274	10	10			47	5		5	5		14	1			1					1							1
2	E21J8-R0	41021827259	$500,000	Prequalification Not Required																										
3	E21M1	43929515201	$2,245,151	18	9			2														69								2
4	E21M2	43556515201	$622,239	17	16															48					14					5
5	E21O3	20776125201	$2,986,525	6	15			8						6				1							62					2
6	E21P0	41021257266, 41021267217	$260,000	Prequalification Not Required																										
7	E21R9-R0	41021557274	$375,000	Prequalification Not Required																										
8	E21S5-R0	41021257267	$150,000	Prequalification Not Required																										
9	E21U0-R0	41021257272, 41021267219	$300,000	Prequalification Not Required																										
10	Z2258-R0	TBA	$0																				100							
11	Z2259-R0	TBA	$0																				100							

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

** *Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022