NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing, Seeding & Sodding	Landscaping	Bridge Painting	Pavement Markings	Cathodic Protection	Roadway Signing	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E21B5	44928675201	$60,185,274	10	10			47	5		5	5		14	1			1					1							1
2	E21Q0	43427615201, 43427715201	$12,363,990	2	8		48	11	15		6			4		1		3					1							1
3	E21Q1	21152215201	$14,939,887.84	12	11			34	11		9	10		6		1		2			1									3
4	E21U1	45564017201	$1,329,186.63	Prequalification Not Required																										
5	E21V3-R0	41021677219, 41021687210	$500,000	Prequalification Not Required																										
6	E21V4	45564027201	$2,873,150	Prequalification Not Required																										

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

** *Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 4/26/2022