



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

April 15, 2025

To: Prospective Bidders

Construction: Kathy Thomas, Victor Marrero, Star Ayers, Jesse Johnson, Scott Lent, Carrie Stanbridge, Brandi Vittur, Michael Brock, James Driggers, David Tyler, Greg Trotter, D2-ESTSPEC

Addenda No.:2, E21B5, Financial Project # 44928675201

SR 55 (US 19) at SR 121) The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, highway signing, guardrail, lighting, bridges, MSE Walls, and other incidental construction on SR 55 (US 19) at SR 121 in Levy County.

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	4/14/2025	Listed Revisions
1A	4/14/2025	Added Sheet
2A	4/14/2025	Added Sheet
133	4/14/2025	Revised Note

Summary of Quantities

Pay Item	FPID	Add. / Del. / Rev.	Old Quantity	New Quantity
0102 2300	449286-7-52-01	Revision	7763	8663

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E21B5.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3798