



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

May 14, 2025

To: Prospective Bidders

Construction: Kathy Thomas, Victor Marrero, Star Ayers, Jesse Johnson, Scott Lent, Carrie Stanbridge, Brandi Vittur, Michael Brock, James Driggers, David Tyler, Greg Trotter, Jamie Rogers, Taylor Combs, Elizabeth Pla, D2-ESTSPEC, D2-CADD Support

**Addenda No.:4, E21B5, Financial Project # 44928675201
(SR 55 (US 19) at SR 121) The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, highway signing, guardrail, lighting, bridges, MSE Walls, and other incidental construction on SR 55 (US 19) at SR 121 in Levy County.**

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	5/8/2025	Listed Revisions
1A	5/8/2025	Added Revision #2 Information
2B	5/8/2025	Added Sheet
108 & 114	5/8/2025	Updated Optional Pipe Group
125	5/8/2025	Removed Optional Material (NRCP Class HE 1)

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E21B5.004x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Brittany Whiddon
District Contracts Administrator
Phone: 386-758-3798