



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

1074 Hwy 90  
Chipley, FL 32428

JARED W. PERDUE, P.E.  
SECRETARY

April 2, 2025

### ADDENDUM NO. 1

**To: ALL PROPOSAL HOLDERS  
FINANCIAL ITEM NUMBER: 45082015201  
CONTRACT NUMBER: E3Y19**

DESCRIPTION: The Improvements under this District Contract consist of milling and resurfacing, sidewalk and ADA improvements, signalization and lighting improvements, and signing and pavement markings on SR 87 from SR 30 (US 98) to S of CR 399 (East Bay Blvd) in Santa Rosa County.

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

**-Pay Item Number 0102-14 with a quantity of 128 has been added to this proposal.**

**- Please see E3Y19 45082015201-ESTIMATES-QUANTITIES-REV01 and E3Y19 45082015201-CADD-REV01 have been added to the Contractor Proposal Processing (CPP) website for your use.**

Please use this revision when preparing your bid.

Electronic Bids will be received until 10:00 a.m. local time on April 10, 2025, in the District Three Procurement Services Office, Administration Building, 1074 Highway 90, Chipley, Florida. 32428

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at [CPP.Web](#) to download Amendment No. 1, file [E3Y19.001](#).

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Ranae Dodson  
District Procurement Manager

RD:ry  
c.c. Kerrie Harrell, District Construction Engineer, file