

*June 12, 2025 LETTING*

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bridge Deck Overlay	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	CATHODIC PROTECTION	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	TTS	Sidewalk	Other
1	E3X19	21791095201	19,641,781.00	13	10			15	8	1	6			19	5			1			1	1	4			14		1		1
2	E3Y40	42885335298	1,500,000.00	13									87																	

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.