



**Florida Department of Transportation**

719 South Woodland Boulevard  
DeLand, FL 32720-6834

RON DESANTIS  
GOVERNOR

JARED W. PERDUE, P.E.  
SECRETARY

February 28, 2025

**ADDENDUM NO. 1**

To: ALL DESIGN-BUILD FIRMS

Project Description: I-75 Improvements from S.R. 200 to S.R. 326

Financial Project No.: 452074-1-52-01, 448376-1-52-01, 452072-1-52-01, 435209-52-01, 435209-1-52-02, 435209-1-56-01

County: Marion

Contract No.: E54F5

The following is a list of the revisions made to the Request for Proposal Package:

Request For Proposal Page	Item	Description
3	Attachment A	Removed Work Type 11
3	Attachment B	Replaced Design Build Division I Specifications <ul style="list-style-type: none"> <li>Updated Wage Rate Decision Numbers in Section 7-16</li> </ul>
3	Attachment D	Added Pile Driving Records: <ul style="list-style-type: none"> <li>I-75 over SR 326 – Bridge Nos. 360024 &amp; 360043</li> <li>I-75 over 20th Street – Bridge No. 360064</li> </ul>
4	Attachment I	Replaced 452072-1 and 452074-1 Draft Pavement Design Reports with Final Pavement Design Reports
4	Attachment M	Retracted Vertical Curve Length Variation for 452072-1 Added Approved Border Width Variation for 452072-1 Added Approved Max Grade, K Value, and Curve Length Variation for 452074-1
4	Attachment O	Added Approved ERP and TSR for NW 49 <sup>th</sup> Street Interchange Added Approved ERP Mod for Existing County Pond 3

Page 2 of 2  
 E54F5, Addendum No. 1  
 I-75 Improvements from S.R. 200 to S.R. 326

4	Attachment U	Added 452074-1 PTAR and Analysis Files Added 452072-1 Draft IMR and Analysis Files Added 435209-1 Draft IJR and Analysis Files
4	Attachment V	Added Bowman 326 Development Site Plan
12	I. Introduction	Modified note 4.5.1 “Installation of new conventional interchange lighting at the NW 49 <sup>th</sup> Street interchange consistent with the Concept Plans.”
31	V.D. Department Commitments	Modified note 4.a. “Configuration, type, and location of slip lane, signalized intersection and full access driveway cannot change.”
32	V.D Department Commitments	Modified note 6.a. “Designed to 90% and paid for by Marion County, Design Build Firm will be responsible for finalizing plans and obtaining approval from Marion County and the Department”
78	VI.N Transportation Management Plan	Modified ESU note: “During construction, meet or exceed existing inside shoulder width within 24 hrs. of notification for ESU operations.”
92	VI.R. Signalization and Intelligent Transportation System Plans	Modified language: “Signal equipment shall also meet Marion County’s requirements in effect at the time of bid.”

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of Form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:  
  
 BBF10369F488432...

Michelle Sloan  
 Procurement Services Manager  
 District 5