



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

April 4, 2025

ADDENDUM NO. 2

To: ALL DESIGN-BUILD FIRMS

Project Description: I-75 Improvements from S.R. 200 to S.R. 326

Financial Project No.: 452074-1-52-01, 448376-1-52-01, 452072-1-52-01, 435209-52-01, 435209-1-52-02, 435209-1-56-01

County: Marion

Contract No.: E54F5

The following is a list of the revisions made to the Request for Proposal Package:

Request For Proposal Page	Item	Description
3	Attachment F: Geotechnical Data	<ul style="list-style-type: none"> Updated 452074-1-52-01 Geotechnical Data Report Added 452074-1-52-01 Additional Pond Report Added 452074-1 Misc Structures Geotechnical Data Report Added 452074-1 Noise Walls Geotechnical Data Report
4	Attachment L: 435209-1-52-02 Community Aesthetic Feature Plans	Updated 435209-1-52-02 CAF Plans
4	Attachment M: Design Exceptions and Variations	Added Final Design Variation - Lane Closure
4	Attachment N: PD&E Study Documents	Added 452074-1 Design Noise Study Report
4	Attachment O: Environmental Permits	<ul style="list-style-type: none"> SR 200 to US 27 Permit (SJRWMD) – Approved US 27 to SR 326 Application (SJRWMD) – In Review Pond 1 Mod Application (SWFWMD) – In Review Pond 3 Mod Application (SWFWMD) – In Review Flea Market Pond Mod Application (SWFWMD) – In Review

4	Attachment Q: Right of Way Exhibits	<p>Updated RW Exhibits</p> <ul style="list-style-type: none"> ○ TCE associated with parcel 114 was renamed to parcel 702 ○ Added SR 326 RW Maps
4	Attachment R: Concept Plans	<ul style="list-style-type: none"> ● 435209-1-52-01 Addendum 2 Plan Updates <ul style="list-style-type: none"> ○ Adjusted sidewalk to begin at STA. 9000+20.98 RT on east side of NW 44th Avenue to avoid driveway. ○ Extended curb and gutter on west side of NW 44th Avenue to begin at STA. 8000+00.60 LT . ○ Added driveways at STA. 8000+23.42 LT and 9007+22.67 RT on NW 44th Avenue. ○ Widened pavement on NW 49th Street to accommodate an additional WB lane approaching NW 44th Avenue. ○ Added limits of construction at OTC. ○ Adjusted location of S-802 to avoid new driveway on 44th street. ○ Adjusted location of S-200 to accommodate new turn lane added to 49th street. ○ Adjusted location of S-504-OUT, added structures S-507 and S-315B, and redesigned structures S-211A through S-211E to accommodate proposed grading changes to Ocala Travel Center. ○ Added temporary pipes P-CS-1 and P-CS-2 to tie into proposed pond control structures outside of our project limits. ○ Added Drainage Detail sheets to verify STA/OFF/ELEV callout for drainage structures. ● Added 435209-1-52-01 Cross Sections ● Added 435209-1-56-01 Phase III UWHC Plans <ul style="list-style-type: none"> ○ Updated the note sheet UT-02 to require force main pipes to be DR-18 so it is consistent with the plan sheets. ○ Added a clarification callout on sheet UT-10 for the stubout for future WM expansion. ○ Updated the detail on sheet UT-26 ● 452074-1-52-01 Addendum 2 Plan Updates <ul style="list-style-type: none"> ○ Added median barrier wall and adjusted the guardrail to accommodate revised overhead sign structures ○ Adjusted drainage structures S-704 and S-705 to minimize wetland and ITS backbone impacts ○ Adjusted S-1206 to avoid sign conflict and added ditch boundaries ○ Added S-1406A to avoid sign conflict, added ditch boundaries and ditch blocks


		<ul style="list-style-type: none"> ○ Added drainage connection and details ○ Added S-936 structure details ○ Converted full truss overhead sign structures to half truss overhead sign structures ○ Adjusted V-CCTV and MVDS device locations ○ Relocated light poles ○ Updated driveway connections at 63rd Street ○ Revised note regarding ITS backbone ● Added 452074-1-52-01 I-75 from SR 40 to US 27_Phase III Plans
4	Attachment S: Drainage Analysis	<ul style="list-style-type: none"> ● Updated 435209-1-52-01 Drainage Design Doc ● Updated 452074-1-52-01 Drainage Design Doc
4	Attachment T: Utilities	<ul style="list-style-type: none"> ● Added 435209-1-56-01 Phase III UWHC Plans and UWHC Bid Items ● Added 452072-1-52-01 Duke Lighting RGB and UWE
4	Attachment U: Design Documentation	<ul style="list-style-type: none"> ● Added Fire Access Hole detail from FDOT 2014 Design Standards, Index 5211. ● Added the following 452074-1-52-01 I-75 from SR 40 to US 27 Documentation <ul style="list-style-type: none"> ○ Miscellaneous Structures Calculations ○ LDAR ○ PDAR
4	Attachment V: Adjoining Project Plans	Updated NW 49 th Street Phase 3A/B Plans
4	Attachment W: Concept Plan CAD Files	<ul style="list-style-type: none"> ● 435209-1-52-01 Addendum 2 CAD Files ● 435209-1-52-02 CAF CAD files ● 435209-1-56-01 Addendum 2 CAD files ● 452074-1-52-01 Addendum 2 CAD files ● SR 40 to US 27_Phase III CAD files
4	Attachment Z: Agreements	Added Ocala Travel Center License Agreement
7	I. Introduction	Modified Section 1.c language to indicate that the Department will provide signed and sealed plans for the segment from SR 40 to US 27.
8, 9, 82	I. Introduction VIP Signing and Pavement Marking Plans	Revised language from full span to half span. Revised language regarding lane control signs (LCS) to be installed by others
9, 11, 12, 92	I. Introduction VI.R Signalization and Intelligent Transportation Systems	Revised language regarding signalized intersection and pedestrian improvements in Section I (1.7, 3.7, & 4.7) and VI.R.7

Page 4 of 4
 E54F5, Addendum No. 2
 I-75 Improvements from S.R. 200 to S.R. 326

55, 56, 57, 58	VI.D Utility Coordination	<ul style="list-style-type: none"> • Clarified responsibility for additional utility impacts. • Updated UOA Contact Information in Table B • Minor edits within Important Utility Considerations section
73	VI.I Structure Plans	Revised item VI.I.2.z regarding median upright shielding.
76, 77	VI.N Transportation Management Plan	Updated and clarified Traffic Control Restrictions.
80	VI.O Environmental Services/Permits/Mitigation	Added language regarding wetland avoidance. Added SWFWMD to the list of permits required.
82, 83	VI.Q Lighting Plans	Clarified responsibility for deficiencies and cost for electrical service installations for Ocala Electric and minor edits.
85, 86	VI.R Signalization and Intelligent Transportation Systems	Clarified responsibility for construction costs associated with signalization and ITS systems.
95	VI.S Noise Walls	Clarified requirements fire hose access

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of Form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

 AF56CF74AA4F40C...

Jeanne Feeney
 District Contracts Administrator
 District 5