



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

May 28, 2025

ADDENDUM NO. 3

To: ALL DESIGN-BUILD FIRMS

Project Description: I-75 Improvements from S.R. 200 to S.R. 326

Financial Project No.: 452074-1-52-01, 448376-1-52-01, 452072-1-52-01, 435209-52-01, 435209-1-52-02, 435209-1-56-01

County: Marion

Contract No.: E54F5

The following is a list of the revisions made to the Request for Proposal Package:

| Request for Proposal Page | Item | Description |
|---------------------------|---------------------------------------|---|
| 3 | Attachment C: Special Provisions | <ul style="list-style-type: none"> Added special provision for time-lapse video. Added special provision for removal of signs, billboards, and utility poles |
| 4 | Attachment O: Environmental Permits | Added approved permits 905772 and 906163. |
| 4 | Attachment R: Concept Plans | <p><u>435209-1-52-01 Addendum 3 Plans Updates</u></p> <ul style="list-style-type: none"> Modified signing and pavement marking plans to relocate sign structure from bridge Added aesthetic detail example <p><u>452074-1-52-01 & 448376-1-52-01</u></p> <ul style="list-style-type: none"> Added revised 63rd Street Profile Added sheets with modified drainage design notes Added revised B2 plan and profile |
| 4 | Attachment V: Adjoining Project plans | Added As-Built Plans for NW 49 th / 35 th St Phase 2B. |

| | | |
|---------------|---|--|
| 4 | Attachment W: Concept Plan CAD Files | I-75 & SR 326 – Added updated CAD files. |
| 4 | Attachment Y: Bid price proposal forms | Added updated bid blank. |
| 8, 11, 12 | I. Introduction | <p><u>452074-1-52-01: I-75 Improvements from S.R. 200 to S.R. 326:</u></p> <ul style="list-style-type: none"> • Added Section 1.1.7: Locations of billboard removals • Added Section 1.1.8: Limits of removal and replacement of limited access fence <p><u>435209-1-52-01: I-75 at NW 49th Street from end of NW 49th Street to NW 35th Street:</u></p> <ul style="list-style-type: none"> • Added Section 4.1.2: Locations of billboard removals • Added Section 4.1.3: Limits of removal and replacement of limited access fence • Added Section 4.4.4: Direction to relocate structure mounted signs per updated signing and pavement marking plan including aesthetic treatment. |
| 14, 15 | I.A Design-Build Responsibility | <ul style="list-style-type: none"> • Modification to verify survey and perform supplemental survey as needed. • Added language referencing maintenance requirements. |
| 17 | II. Schedule of Events | Adjusted Price Proposal due date to 6/20 and adjusted subsequent dates. |
| 31 | V.B Innovative Aspect | Removed Item 8. Risk Register Submittals Schedule of Values |
| 35 | V.G Survey | Modification to verify survey and perform supplemental survey. |
| 40 | V.K Project Schedule | Added Marion County to review duration. |
| 46 | V.S Schedule of Values | Removed reference to schedule of risk values |
| 63, 64, 66 | VI.F.3 Drainage Analysis | <ul style="list-style-type: none"> • Modified language in items 3.c.i, 3.c.ii, 3.e., and 3.f. • Removed language regarding lab permeability on backfill material • Added language regarding existing pipe repair/replacement. |
| 67 | VI.G Geometric Design | Added reference Ocala Marion Transportation Planning Organization’s 2035 Bicycle/Pedestrian Master Plan. |
| 71 | VI.I Structure Plans | <ul style="list-style-type: none"> • Modified language in items 2.h and 2.i regarding clearance requirements • Updated Figure 1 – Minimum Bridge Clearances |
| 91 | VI.R Signalization and Intelligent Transportation System Plans | Revised DMS & ADMS character requirements |

Page 3 of 3
E54F5, Addendum No. 3
I-75 Improvements from S.R. 200 to S.R. 326

| | | |
|-----|---------------------------|--|
| 101 | VIII.A Bid Price Proposal | Removed reference to schedule of risk values |
|-----|---------------------------|--|

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of Form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:
Jeanne Feeney

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5