



*Florida Department of Transportation*

719 South Woodland Boulevard  
DeLand, FL 32720-6834

RON DESANTIS  
GOVERNOR

JARED W. PERDUE, P.E.  
SECRETARY

March 27, 2025  
**ADDENDUM NO. 2**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448785-1-52-01  
CONTRACT NUMBER: E53F1  
COUNTY(IES): Brevard  
DESCRIPTION: SR 404 Resurfacing from SR 5 to SR A1A

---

**PAY ITEM REVISION**

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

**PLANS REVISION**


The Estimated Quantities Report for the subject project has been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download the Plans Revision.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E53F1.002x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:  
  
AF56CF74AA4F40C...

Jeanne Feeney  
District Contracts Administrator  
District 5



