

May 6, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E51D7	450228-1-52-01	\$1,100,000	Experience Required/Traffic Signal Repair																											
2	E55F7	451718-1-52-01	\$11,426,691	8	10								81																		1
3	E56F1	440816-5-52-05	\$500,000	13	9			6						5	1								52							14	
4	E56F4	410251-5-52-01	\$5,464,799	9	9						74							1			6									1	
5	E56F5	445214-2-52-01	\$582,975	Business Development Initiative																											
6	E57D8	412326-5-72-58	\$400,000	Experience Required/Drainage Repair																											
7	E57F7	437112-1-52-05	\$5,000,000	Experience Required/Landscaping																											
8	E58D0-R0	444001-1-72-09	\$400,000	Experience Required/Drainage Repair																											
9	E58D3	450419-5-72-01	\$80,000	Experience Required/Drainage Repair																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.