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ADDENDUM NO. 1 
 

DATE: November 16, 2017 

TO:  PROPOSERS 

FROM: District Six - Procurement Office 

RE: Project/ Proposal No.: E-6L51 (Low Bid Design Build) 
Financial Project No.:  430291-2-92-01, 430291-2-92-02 

 County(ies):   Miami-Dade and Monroe Counties 

          Project Name:   ITS Device Replacement Project    
                                                                                                                                                         
  ____________________________________________________________________________ 
Proposers and other interested parties are informed that the above referenced Project information is 

hereby supplemented as set forth below: 

1. The following as-built plans have been added to the Reference Documents  - ITS As Built Plans 
(packaged as E6L51 Reference Documents_Plans 3, E6L51 Reference Documents_Plans 4 and 
E6L51 Reference Documents_Plans 5): 

 
• FPID 415456-1-52-01, 95 Express Phase 1A 
• FPID 415456-1-52-01, 95 Express Phase 1B 
• FPID 422796-2-52-01, 95 Express Phase 2 
• FPID 251683-1-52-01, SunGuide ATMS Along I-195 Expansion 
• FPID 250102-5-52-01, Fiber Replacement Along I-195 Corridor 
• FPID 414754-1-52-01, SunGuide ATMS along US-1 from SW 17 Avenue to SW 112 Avenue 
• FPID 410174-2-52-01, Design-Build of Expansion to the SunGuide ATMS Along US-1 
• FPID 410174-1-52-01, Wireless Communications Upgrade Re-Design 
• FPID 250445-1-52-01, US-1 ITS Conduit Plans 
• FPID 417740-4-92-01, DMS Replacement and ITS Device Installation Phase I 
• FPID 417740-4-92-01, DMS Replacement and ITS Device Installation Phase II 
• FPID 249035-1-52-01, SR-826 Section 2 

 
The as-built plans are available at the following link: 
 

https://ftp.fdot.gov/file/d/FTP/FDOT%20LTS/D6/Design%20Build/E6L51%20ITS%20Devi

ce%20Replacement%20Project/ 
 
 

https://ftp.fdot.gov/file/d/FTP/FDOT%20LTS/D6/Design%20Build/E6L51%20ITS%20Device%20Replacement%20Project/
https://ftp.fdot.gov/file/d/FTP/FDOT%20LTS/D6/Design%20Build/E6L51%20ITS%20Device%20Replacement%20Project/


 
 
2. The following highlighted dates in the Request for Proposal’s Schedule of Events have been 

modified as follows: 
 
Table 1: Project Schedule 
 

Date Event 

09/26/17 Advertisement  

10/03/17 Mandatory Pre-Proposal meeting at 10:00 a.m. local time in Florida 
Department of Transportation 
1000 Northwest 111 Avenue 
Miami, Florida 33172 
All Utility Agency/Owners that the Department contemplates an 
adjustment, protection, or relocation is possible are to be invited to the 
Mandatory Pre-Proposal meeting. 

11/13/17 Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Technical and Bid Price Proposals. All questions 
shall be submitted to the Pre-Bid Q&A website. 

11/13/17 Final deadline for submission of requests for Design Exceptions or Design 
Variations 

11/20/17 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Proposal. 

12/04/17 Technical Proposals are due in District Office by 9:00 a.m. local time 
Price Proposals are due in District Office by 10:00 a.m. local time 

12/04/17 Public announcing of Price Proposals at 10:00 a.m. local time in Florida 
Department of Transportation 
1000 Northwest 111 Avenue 
Miami, Florida 33172 

12/06/17 Public Meeting of Technical Review Committee to determine 
Responsiveness of Technical Proposal(s) at 2:30 p.m. local time in Florida 
Department of Transportation 
1000 Northwest 111 Avenue 
Miami, Florida 33172 

12/11/17 Public Meeting of Selection Committee to determine intended Award 
(Final Selection Posting) at 10:00 a.m. local time in  
Florida Department of Transportation 
1000 Northwest 111 Avenue 
Miami, Florida 33172 

12/11/17 Posting of the Department’s intended decision to Award 

12/20/17 Anticipated Award Date 

01/12/18 Anticipated Execution Date 

 

All other documents of the subject project remain unchanged.  

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 
post the bond or other security required by law within the time allowed for filing a bond shall 
constitute a waiver of proceedings under chapter 120, Florida Statutes.  


