



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1000 NW 111 Avenue.
Miami, FL 33172-5800

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: April 3, 2025
TO: PROPOSERS
FROM: Suzanne Diaz
Procurement Office
District Six
RE: Project / Proposal No.: E6P38
Financial Project No.: 430291-9-92-01, 430291-9-92-02
County: Miami-Dade County
Project Name: ITS Device Replacement Project

Proposers and other interested parties are informed that the above referenced Project documents are hereby revised, changed, and supplemented as set forth below.

I. REVISION #2

The Request for Proposal, Section II, page 7, Schedule of Events, has been revised. The Public Meeting of Technical Review Committee to determine responsiveness of Technical Proposals has been changed to Tuesday, April 22, 2025, at 11:00am.

Date	Minimum # of Days	Event
4/22/2025	8	Public Meeting of Technical Review Committee to determine responsiveness of the Technical Proposal at 11:00am.

The revised Request for Proposal (RFP) dated April 3, 2025, is accessible at the following links:

[Procurement Development Application - Ad Detail](#)

[District Six Design Build Contracts \(fdot.gov\)](#)

[Cerberus Web Client \(fdot.gov\)](#)

You must acknowledge receipt of this **Addendum No. 1** when you submit your bid. **All other documents of the subject project remain unchanged.**

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.