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SR 85 (BRATT RD)

Bid Questions and Answers Report 9/26/2018 8:40:11 AMDate & Time:

Posted: 9/5/2018 4:22:58 PMQuestion: 23268: Polypropylene is not listed as an option material for pipe at 
structures S-100, S-104, and S-202. We have reviewed and confirmed 
that PP meets min/max cover requirements for all sections of pipe per 
Appendix C of the January 2018 FDOT drainage manual. As such, can 
PP be used for these sections that meet cover requirements?  

Status:Optional Materials could be used for S-100, but not S-104 or S-202.  A 
plan revision is forthcoming.

Answer:

Posted:

ANSWER PUBLISHED

9/7/2018 1:59:30 PM

Posted: 9/21/2018 3:13:24 PMQuestion: 23513: Pay items 0524-1-2 and 0530-3-4 appear to be occupying the 
same station and offset locations on the new construction typical and 
plan views.  The plan call-outs note these areas of the ditch to be 
concrete ditch pavement.  The SQ sheet remark (SQ-8) states "utilize 
ditch lining at discretion of Engineer".  Were these items and 
accompanying quantities meant to be interchanged?  If so, should there 
be a reduction of quantity (by half) prior to bid?

Status:Questions posted to this site before 5:00 P.M. (EST) on the seventh 
calendar day prior to the bid opening, or tenth day prior to the December 
bid opening will be responded to by the Department. For Questions 
posted after these times, an answer cannot be assured.

Answer:

Posted:

ANSWER PUBLISHED

9/24/2018 3:25:05 AM

District Address:

District Phone:

District 3 Construction Office, located at 1074 Highway 90 East, Chipley, FL 
32428

(850) 415-9713


