



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** March 26, 2025

**TO:** PROPOSERS

**FROM:** *R. Nethercote* M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8V60  
Financial Project Nos.: 447702-1-52-01; 447702-2-52-01  
County: Pasco

**Project Name:** Resurface Suncoast (SR 589), MP 17.5 – MP 28.5

---

#### **BIDS TO BE RECEIVED: April 8, 2025 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS, PAY ITEMS, QUANTITIES REVISION**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V60** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8V60  
 Letting 04/08/2025  
 FPID(s) 447702-1-52-01 & 447702-2-52-01  
 Description Suncoast Parkway (SR 589) Resurfacing and Safety Improvements  
 From MM 17.5 to MM 28.6  
 County Pasco County

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision No. 1 (PDF file)
- ✓ Digitally signed + sealed Estimated Quantities Report Revision No. 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** **Stephanie J. Sharp, P.E.**  
 Digitally signed by Stephanie J. Sharp, P.E.  
 Date: 2025.03.25 15:44:10 -04'00'  
 District Program Management Administrator

**DATE:** \_\_\_\_\_

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
Roadway Plans	
1	Added sheet number 2A
2A	Added signature sheet
4	Revised Index label
5	Remove PG 76-22 binder
6	Remove PG 76-22 binder
100	Revise phasing notes
102	Revise overbuild
103	Revise overbuild
104	Revise overbuild
Signing & Pavement Marking Plans	
S-1	Added sheet number S-1A
S-14	Removed proposed signs & revised exist. Signs to remain

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID: 447702-2-52-01</b>					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Signing and Pavement Marking	300	0700 1111	MOD	62	59
Signing and Pavement Marking	300	0700 1112	MOD	25	22
Signing and Pavement Marking	300	0700 1114	MOD	11	9
Signing and Pavement Marking	300	0700 1600	MOD	97	89
Signing and Pavement Marking	300	0700 13 12	MOD	6	4

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE – N/A</b>	
SECTION	DESCRIPTION
N/A	N/A