



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: April 1, 2025

TO: PROPOSERS

FROM: *RMM*
Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V60
Financial Project Nos.: 447702-1-52-01; 447702-2-52-01
County: Pasco

Project Name: Resurface Suncoast (SR 589), MP 17.5 – MP 28.5

BIDS TO BE RECEIVED: April 8, 2025 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V60** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V60
 Letting 04/08/2025
 FPID(s) 447702-1-52-01 & 447702-2-52-01
 Description Suncoast Parkway (SR 589) Resurfacing and Safety Improvements
 From MM 17.5 to MM 28.6
 County Pasco County

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision No. 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No Yes If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**
 District Program Management Administrator

Digitally signed by Stephanie
 J. Sharp, P.E.
 Date: 2025.03.31 10:25:56
 -04'00'

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
Roadway Plans	
1	Added sheet number 2B
2B	Added signature sheet
100	Revise phasing notes
102	Revise overbuild
103	Revise overbuild
104	Revise overbuild

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – N/A					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A					

SUPPLEMENTAL SPECIFICATIONS PACKAGE – N/A	
SECTION	DESCRIPTION
N/A	N/A