FDOT

Florida Department of Transportation
RON DESANTIS Florida’s Turnpike Enterprise JARED W. PERDUE, P.E.
GOVERNOR P.0. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM NO. 3

DATE: April 22, 2025

TO: PROPOSERS

FROM: m&/rd M. Nethercote, Jr.

District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E8V66
Financial Project Nos.: 442764-2-52-01; 442764-2-56-01; 442764-2-56-02; 442764-2-56-03
County: Citrus

Project Name: SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495

BIDS TO BE RECEIVED: April 25, 2025, at 2:30 P.M Local Time

PLANS. PAY ITEMS, QUANTITY REVISIONS / ADD SPECIFICATIONS TSP

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at
CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
CPP.Web (fdot.gov) to download E8V66 with “File Type” .003x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder
to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause
the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at
407-264-3885.

www.fdot.gov



FDOT

Florida Department of Transportation
RON DESANTIS Florida’s Turnpike Enterprise JARED W. PERDUE, P.E.
GOVERNOR P.0. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V66

Letting 4/25/2025

FPID(s) 442764-2-52-01, 442764-2-56-01, 442764-2-56-02, 442764-2-56-03
Description SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495

County Citrus

Contract Addendum No. 3 includes: *See Pages 2 - 3 for details*

v' Digitally signed + sealed Estimate & Quantities Report for Utility Work (44276425602)
Revision 03 (PDF File)

Contract time revised No _X Yes If yes, total calendar days

v" Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

. Digitally signed by
Stephanle J Stephanie J. Sharp, P.E.

Date: 2025.04.22
S h a rp' P‘ E' 09:40:22 -04'00'

District Program Management Administrator

CONCURRENCE: DATE:

www.fdot.gov



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS — FPID 442764-2-52-01 — N/A

SHEET

DESCRIPTION OF MODIFICATION

PLAN REVISIONS — FPID 442764-2-56-01 — N/A

SHEET

DESCRIPTION OF MODIFICATION

PLAN REVISIONS — FPID 442764-2-56-02 — N/A

SHEET

DESCRIPTION OF MODIFICATION

PLAN REVISIONS — FPID 442764-2-56-03 — N/A

SHEET

DESCRIPTION OF MODIFICATION

PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 442764-2-52-01 — N/A

ADD
CATEGORY | CATEGORY PAY ITEM MOD OLD NEW QUANTITY
NUMBER DEL | QUANTITY
PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 442764-2-56-01 — N/A
ADD OLD
CATEGORY | CATEGORY PAY ITEM MOD NEW QUANTITY
NUMBER DEL | QUANTITY
PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 442764-2-56-02
ADD OLD
CATEGORY | CATEGORY PAY ITEM MOD NEW QUANTITY
NUMBER DEL | QUANTITY
Utilities 0700 105551-113 MOD 16.000 20.000
PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 442764-2-56-03 — N/A
ADD OLD
CATEGORY | CATEGORY PAY ITEM MOD NEW QUANTITY
NUMBER DEL | QUANTITY

SUPPLEMENTAL SPECIFICATIONS PACKAGE — N/A




SECTION

DESCRIPTION




