



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: March 20, 2025

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V40
Financial Project No.: 437211-1-52-01
County: Miami-Dade

Project Name: HEFT & Surface Street IMP. from Hainlin Mill to US 1 (MP 5-12)

BIDS TO BE RECEIVED: March 28, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V40** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.: E8V40

Letting: March 28th, 2025

FPID(s): 437211-1-52-01

Description: STATE ROAD NO. 821 (FLORIDA'S TURNPIKE)
SR 821 & SURFACE STREET IMPROVEMENTS FROM HAINLIN MILL TO US-1
(MP 7-13)

County: Miami-Dade

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Revision 01 (PDF File)
- ✓ Digitally signed + sealed Signalization Revision 01 (PDF File)
- ✓ Digitally signed + sealed SigningMarking Revision 01 (PDF File)
- ✓ Digitally signed + sealed Roadway Design Documents Revision 01 (PDF File)
- ✓ Pay Items Quantity Revisions
- ✓ Design + engineering data (CADD-Rev01.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2025.03.19
10:44:37 -04'00'

District Program Management Administrator

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added revision note, revised index for signature sheet
2A	ADDED NEW SIGNATURE SHEET
3	Updated Summary of Pay Item tables
4	Updated Summary of Pay Item tables
5	Updated Summary of Pay Item tables
6	Updated Summary of Pay Item tables
7	Updated Summary of Pay Item tables
8	Updated Summary of Pay Item tables
9	Updated Summary of Pay Item tables
10	Updated Summary of Pay Item tables
165	Updated Traffic Control General Notes sheet
S-1	Added revision note, revised index for signature sheet
S-2A	Added New Signature Sheet
S-3	Updated Summary of Pay Item tables
S-9	Updated Summary of Pay Item tables
S-13	Added stop bar and plus station to sharrow
S-15	Corrected misspelled word
T-1	Added revision note, revised index for signature sheet
T-2A	Added New Signature Sheet
T-3	Updated Summary of Pay Item tables
T-4	Updated Summary of Pay Item tables
T-7	Revised note 3, moved electrical disconnect, added movement numbers and revised loop zones.
T-8	Revised controller timing table
T-9	Revised note 3, added movement numbers and stop bar. Revised loop zones.
T-10	Revised controller timing table and added inset.
T-11	Revised note 3, deleted note 7 and deleted ped sign E-EX. Added movement numbers and revised loop zones.
T-12	Revised controller timing table and deleted ped sign E-EX.
T-13	Revised note 3, added movement numbers and added ped signals and poles for P-4A and 4B. Revised loop zones.
T-14	Revised controller timing table and added insets.
T-15	Revised notes, added movement numbers, added ped signals and poles for P-6, revised loop zones, added sign "CC", added pay item for sign "AA" and revised qty.
T-16	Revised controller timing table, added new inset for P-6 and revised SOP.
T-17	Revised note 6, added movement numbers, revised loop zones, added new controller.
T-18	Revised controller timing table.
T-19	Revised note 4 and loop zones. Added movement numbers.
T-20	Revised controller timing table.
T-21	Revised notes 4 and 8. Revised loop zones. Added movement numbers.
T-22	Revised controller timing table.
T-23	Revised notes 4 and 8. Revised loop zones. Added movement numbers. Moved mast arm C-9.

T-24	Revised controller timing table.
T-28	Revised stationing for pole C-9.
T-33	Moved pole C-9.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 437211-1-52-01_				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
0300	0711- 11-125	MOD	955	971
0500	0630- 2- 11	MOD	1919	2011
0500	0630- 2- 12	MOD	1544	1562
0500	0635- 2- 11	MOD	99	101
0500	0639- 2- 1	MOD	1393	1404
0500	0646- 1- 11	MOD	21	27
0500	0653- 1- 11	MOD	16	22
0500	0665- 1- 11	MOD	18	21
0500	0670- 5-140	MOD	3	4
0500	0670- 5-600	MOD	3	4
0500	0700- 3-201	MOD	8	10

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION