



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** March 21, 2025

**TO:** PROPOSERS

**FROM:** *RMA*  
Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8V06  
Financial Project No.: 440897-3-52-01  
County: Polk

**Project Name:** SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60

---

**BIDS TO BE RECEIVED: May 2, 2025, at 2:30 P.M. Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

**PLANS REVISION and SUPPLEMENTAL SPECIFICATIONS**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V06** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8V06  
Letting 05/02/2025  
FPID(s) 440897-3-52-01  
Description SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60  
County Polk

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Roadway Plans Revision 01 (PDF File)
- ✓ Design + engineering data (BIM-Rev01.zip file)
- ✓ Supplemental Specifications Package (SUPP01 PDF File)

Contract time revised    No X    Yes         If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** **Stephanie J. Sharp, P.E.**  
District Program Management Administrator

Digitally signed by  
Stephanie J. Sharp, P.E.  
Date: 2025.03.20 16:46:06  
-04'00'

**DATE:** \_\_\_\_\_

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added Sheet 2A to Index
2A	Added Sheet and Updated BIM Tables

<b>3D DELIVERABLE REVISIONS</b>	
<b>NAME</b>	<b>DESCRIPTION OF MODIFICATION</b>
AMG-3SURFACEPR_EW01_RAMP_J1.xml	XML was revised to address BQA 48673.
ALL	Surface names within XMLs were renamed to match signature sheet for clarity.

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>
8-3.7	Partnering special provision replaced due to sub article renumbering. No language change
8-3.6	(NEW) Voluntary Acceleration Special Provision added due to mandatory revision