



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: March 28, 2025

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V06
Financial Project No.: 440897-3-52-01
County: Polk

Project Name: SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60

BIDS TO BE RECEIVED: May 2, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

SUPPLEMENTAL SPECIFICATIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

NON-MANDATORY PRE-BID MEETING QUESTION AND ANSWER

Question: Unable to retrieve iTwin Training Video.

Response: Please copy and paste the following link in your browser:

<https://cofta.dot.state.fl.us/w/xAhkIeeqa00jZZ0sXZMTaDwV9dfsuuBVA8r40KM80CAfe>

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V06** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V06
Letting 05/02/2025
FPID(s) 440897-3-52-01
Description SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60
County Polk

Contract Addendum No. 2_ includes: *See Page 2 for details*

- ✓ Supplemental Specifications Package (SUPP02 PDF File)
- ✓ iTwin Design Construction Training Video (Response to Pre-Bid Meeting Question)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**
Digitally signed by Stephanie J. Sharp, P.E.
Date: 2025.03.28 10:34:07 -04'00'
District Program Management Administrator

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
N/A	

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID _____					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A					

3D DELIVERABLE REVISIONS	
NAME	DESCRIPTION OF MODIFICATION
N/A	

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
8-3.6	Partnering special provision replaced due to sub article renumbering. No language change
8-3.6	(NEW) Voluntary Acceleration Special Provision removed due to Bulletin 25-02