



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: April 24, 2025

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V92
Financial Project No(s): 452082-1-52-01
County: Orange

Project Name: TSM&O IMPROVEMENTS TO SR 50 OCOEE IN ORANGE COUNTY (MP 267B)

BIDS TO BE RECEIVED: May 6, 2025 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES & EQR REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V92** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V92
Letting 05/6/2025
FPID(s) 452082-1-52-01
Description TSM&O Improvements to SR 50 in Ocoee at MP 267B
County Orange

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Revision 01 (PDF File)
- ✓ Design + engineering data (CADD-Rev01.zip file)
- ✓ Pay Item + Quantities Revisions

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**
Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2025.04.24
10:13:38 -04'00'
District Program Management Administrator

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet number 2A and Key Sheet Revision Table
2A	Added Signature Sheet
9	Pavement design for Ramp F typical section has been updated.
10	Overbuild table was updated with correct quantities. Added pavement type labels.
21	Updated quantities for pipes lengths.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 452082-1-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	200	0285709	ADD	0	654
Roadway	200	0285712	MOD	2780	2126
Roadway	200	0334 1 13	MOD	588.5	592.3
Drainage	200	0430175142	MOD	283	436
Drainage	200	0430175148	MOD	86	16

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION