



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: May 1, 2025

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V48
Financial Project No(s): 448524-1-52-01
County: Martin

Project Name: Bridge Replacement – 890083 (SR91), MP 138

BIDS TO BE RECEIVED: May 13, 2025 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEM, QUANTITIES & SPECIFICATIONS REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V48** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V48
 Letting May 13, 2025
 FPID(s) 448524-1-52-01
 Description Bridge Replacement – 890083 (SR 91) (MP 138) Martin County
 County Martin

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Plans Revision 01 (PDF file)
- ✓ Design + engineering data (CADD-REV01.zip file)
- ✓ Pay item + quantities revisions
- ✓ Supplemental Specifications Package

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.
 Date: 2025.04.30 15:44:27 -04'00' **DATE:** _____
 District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2A to index
2A	Added sheet
37	Removed temporary pavement from existing bridge

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 448524-1-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0102-2-200	MOD	2549	47392

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
SP0080306	Partnering Special Provision replaced due to subarticle renumbering. No language change.
SS0080306	Voluntary Acceleration Special Provision removed due to OOD Bulletin 25-02.