



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 4

DATE: May 8, 2025

TO: PROPOSERS

FROM: *SM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V06
Financial Project No.: 440897-3-52-01
County: Polk

Project Name: SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60

BIDS TO BE RECEIVED: May 30, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- Bid Opening date changed to **May 30, 2025, at 2:30 PM.**

Posting Dates:

- Posting dates changed to **June 10, 2025, or June 24, 2025.**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITY, EQR REVISIONS / ADD SPECIFICATIONS TSP

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V06** with "File Type" **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V06
Letting 05/30/25
FPID(s) 440897-3-52-01
Description SR 570B (Central Polk Parkway) from US 17 (SR 35) to SR 60
County Polk

Contract Addendum No. 4 includes: *See Page 2 for details*

- ✓ Letting Date Change from 5/13/25 to 5/30/25
- ✓ Digitally signed + sealed Roadway Plans (PDF file)
- ✓ Digitally signed + sealed Signing and Pavement Marking Plans (PDF file)
- ✓ Digitally signed + sealed Estimated Quantities Report (PDF file)
- ✓ Digitally signed + sealed 3D Deliverable (XML/DGN file)
- ✓ Digitally signed + sealed TSP 173 (PDF file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**
Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2025.05.07
15:52:21 -04'00'
District Program Management Administrator

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS # 3	
SHEET	DESCRIPTION OF MODIFICATION
	ROADWAY REVISED SHEETS
1	Key sheet index
2C, 3B, 4B	Added Sheet
14	Added gravel, added toll shldr. pavt.
19	Updated Ramps I & J1 3D models
24	Added notes 7, 8 & 9
37	Bar scale changed from 50 scale to 40 scale and note added
38-41	Note added
54	US 17 temporary pavement marking updates
59	SR 60 temporary pavement marking updates
84-87	US 17 temporary pavement marking updates
89-92	SR 60 temporary pavement marking updates
	SIGNING & PAVEMENT MARKING REVISED SHEETS
S-1	Key sheet index
S-2B	Added sheet
S-5	Revised sign GM-23 station
S-8	Updated pay item for sign assembly at Sta. 1450+00 and OM4-3 Sign Assemblies

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 44089735201 – EQR Revision 2					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	200	0102 78 1	MOD	27408	33016
	200	0120 1	MOD	616975.5	616823.7
	200	0120 4	MOD	48692.8	47668.2
	200	0120 6	MOD	1297735.8	1318509.1
	200	0173 78 2	ADD	0	146520
	200	0173 78 3	DEL	146520	0
	200	0285701	MOD	59215	59419
	200	0285709	MOD	98541	98339
	200	0327 70 19	MOD	15318	18542
	200	0334 1 12	MOD	3930.8	3922
	200	0334 1 52	MOD	1252.3	1254.1
	200	0337 7 81	MOD	547.7	539.8
	200	0425 2 41	MOD	5	4
	200	0425 2 42	ADD	0	1
	200	0521 1 13	MOD	330	104
	200	0521 72 40	MOD	319	649
	200	0521 72 41	MOD	293	189

	200	0522 2	MOD	597	546
	200	0524 1 2	ADD	0	225
	200	0571 1 12	MOD	24538	28529
	200	0710 11 101	MOD	16.627	17.705
	200	0710 11 131	MOD	9.591	11.779
	200	0710 11 201	MOD	9.751	11.086
STRUCTURES					
		Structures - 164528			
	100	0455 137	MOD	28	32
		Structures - 164527			
	101	0455 137	MOD	40	44
		Structures - 164530			
	102	0455 137	MOD	19	22
		Structures - 164529			
	103	0455 137	MOD	26	29
		Structures - 164532			
	104	0455 137	MOD	40	46
	104	0530 4 6	MOD	1387	1260
		Structures - 164531			
	105	0455 137	MOD	46	52
	105	0530 4 6	MOD	1493	1188
		Structures - 164534			
	106	0455 137	MOD	34	39
	106	0530 4 6	MOD	1210	1715
		Structures - 164533			
	107	0455 137	MOD	39	44
	107	0530 4 6	MOD	1376	1626
		Structures - 841002			
	108	0530 4 6	MOD	228	317
		Structures - 841003			
	109	0530 4 6	MOD	179	416
		Structures - 841004			
	110	0530 4 6	MOD	390	191
SIGNING & PM					
	300	0546 72 1	MOD	11.756	7.676
	300	0700 1111	MOD	40	36
	300	0700 1112	MOD	63	62
	300	0700 1114	DEL	1	0
	300	0705 10 1	DEL	4	0
	300	0705 10 4	MOD	3	7

3D DELIVERABLE REVISIONS	
NAME	DESCRIPTION OF MODIFICATION
AMG-3SURFACE GEOGRID15.xml	New – GeoSyn-CPP12
AMG-3SURFACEPR08.xml	Rev – Top-CPP05
AMG-3SURFACEPR EW01 RAMP I.xml	Rev – Bottom-RAMP I
AMG-3SURFACEPR EW01 RAMP J1.xml	Rev – Bottom-RAMP J1
QTDSRD Earthwork-VibroComp 01.dgn	New – EW for Vibro-Compaction Backfill
QTDSRD Earthwork-General 01.dgn	Rev – EW for Regular Excavation and Embankment

SPECIFICATIONS	
SECTION	DESCRIPTION
T173	Technical Special Provision for Soil Improvement Through Vibro-Compaction