



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: May 6, 2025

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V71
Financial Project Nos.: 452080-1-52-01; 452080-1-52-02
County: Orange

Project Name: REPLACE HEMPEL AVENUE OVERPASS IN ORANGE COUNTY (#750387)

BIDS TO BE RECEIVED: May 30, 2025, at 2:30 P.M Local Time

PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V71** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V71
 Letting 5/30/2025
 FPID(s) 452080-1-52-01
 Description Replace Hempel Avenue Overpass In Orange County (#750837)
 County Orange

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Revision 01 (PDF File)
- ✓ Digitally signed + sealed Signing and Pavement Marking Revision 01 (PDF File)
- ✓ Pay Item + Quantities Revisions

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Stephanie J. Sharp, Digitally signed by
 Stephanie J. Sharp,
 P.E.

CONCURRENCE: **P.E.**

Date: 2025.05.06
10:59:30 -04'00'

DATE: _____

District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Key Sheet Revision Table
2A	Added Signature Sheet
31	Revised Phase 1 Phasing Notes
32	Revised Phase 3 Phasing Notes
33	Revised Phase 1 Phasing Notes and Temporary Pavement Detail
35	Revised Temp Pedestrian Walkway Callouts, Adjusted SR 408 EB Inside Shoulder Temp Pavement Shape
S-1	Included for signature.
S-3	Revised Thermoplastic Callouts for Consistency

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 452080-1-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0102 71 13	MOD	252.0	1,092.0
Roadway	0200	0102 71 15	MOD	4,152.0	4,752.0
Roadway	0200	0102 71 25	MOD	11,184.0	3,408.0
Roadway	0200	0102 2200	MOD	1/5,931.0	1/7,610.0
Roadway	0200	0102 2300	MOD	1/2,105.0	1/2,525.0

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION