



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 3

**DATE:** May 22 2025

**TO:** PROPOSERS

**FROM:** *RMA* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8V71  
Financial Project Nos.: 452080-1-52-01; 452080-1-52-02  
County: Orange

**Project Name:** REPLACE HEMPEL AVENUE OVERPASS IN ORANGE COUNTY (#750387)

---

**BIDS TO BE RECEIVED:** May 30, 2025, at 2:30 P.M Local Time

### PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

### AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V71** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8V71  
 Letting 5/30/2025  
 FPID(s) 452080-1-52-01  
 Description Replace Hempel Avenue Overpass In Orange County (#750837)  
 County Orange

**Contract Addendum No. 3 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Roadway Revision 02 (PDF File)
- ✓ Digitally signed + sealed Structures Revision 02 (PDF File)
- ✓ Pay Item + Quantities Revisions
- ✓ Design + Engineering data (CADD-REV02.zip file)

Contract time revised No  X  Yes \_\_\_\_ If yes, \_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.  
 Date: 2025.05.22 08:15:47 -04'00' **DATE:** \_\_\_\_\_  
 District Program Management Administrator

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added Sheet 2B to Index
2B	Added Sheet
20	Updated Optional Materials Tabulation, Updated P-104 Label in Plan and Profile. Added P-104 to Pipe Data Table
21	Removed Optional Materials Tabulation from Sheet
22	Added Existing Contours
23	Updated Text Labels. Added Existing Contours
28	Revised Leveling Pad Elevation STA 25+00 to STA 27+00
63	Updated Callout
B-1	Added Plans Revisions List
B-2A	Added Sheet
B-3	Updated Index
B1-7	Updated Note 2
B1-15	Added Existing Pier Piles

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 452080-1-52-01</b>					
<b>CATEGORY</b>	<b>CATEGORY NUMBER</b>	<b>PAY ITEM</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	0200	0455 133 2	DEL	20,488	N/A
Roadway	0200	0455 133 3	ADD	N/A	20,488

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>
N/A	N/A